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1

General Work Location N/A The RFP does not provide a specific work location requirement. Is it expected to 

have a full time presence at the site for the duration of this contract? If so, what 

is the expectation regarding number of local/full-time personnel?

DOE does not expect local/full-time contractor personnel to be present at 

the WVDP site or Ashford Office Complex. As stated in Section F.3 Place of 

Performance, the majority of the work scope will be performed in the 

Contractor's own facilities. However, the Contractor may be required to be 

at the  WVDP site or the Ashford Office Complex to support public 

meetings.

2

General Conflict of Interest NA Given the sensitivity of SEIS stakeholders, we assume that any firm currently 

under contract to provide independent inputs to the SEIS, or analyses that are 

intended to provide a confirmation or an alternative view to information that 

would be contained in the SEIS, would be precluded from participating in this 

procurement because of potential conflicts of interests.

Refer to L.09(h), DOE-L-2002 PROPOSAL PREPARATION INSTRUCTIONS, 

VOLUME I – OFFER AND OTHER DOCUMENTS -- ALTERNATE VI (OCT 2015). 

"If the Offeror believes there is an existing or potential OCI, (including 

potential conflicts of interest regarding any follow-on work to this instant 

contract) the Offeror shall submit an appropriate draft mitigation plan in 

accordance with the requirements of Section H clause entitled, DOE-H-

2035 Organizational Conflict of Interest Management Plan.  If the 

Department identifies an existing or potential OCI, the Offeror shall submit 

any information requested by the Department, including a draft mitigation 

plan (see FAR 9.5 for requirements)."

3

Cover Letter Proposal Due Date 1 The subject RFP deals with topics which have long term environmental 

stewardship and care repercussions. These topics require a great deal of careful 

consideration.  We desire to provide DOE and NYSERDA with the most accurate, 

complete and comprehensive submittal possible in regard to this RFP so that long 

term decisions are made in the most appropriate light possible. However, the 

relatively abbreviated response time coupled with the complexity and detail 

required to complete an adequate response creates a situation that is not 

conducive to constructing the most responsive submittal possible. Therefore, we 

request that DOE and NYSERDA extend the RFP due date two weeks, until 

September 15, 2016.

The proposal due date will be extended to September 8, 2016.

4

Cover Letter Proposal Due Date 1 The established due date for proposal submission is September 1, 2016. Due to 

summer holidays and non-availability of clients to do past performance 

evaluation in time, we respectfully request the proposal submission date be 

extended till September 9, 2016.

The proposal due date will be extended to September 8, 2016.

5

C.01 Purpose Item 7 C-2 Regarding Item 7. "Preparation of applications for permitting or licensing 

modifications for the SDA needed to implement NYSERDA’s Phase 2 decision for 

the SDA.", given the uncertainty/risk associated with this deliverable, would DOE 

consider adding an optional CLIN to address the possibility of extended work?

This is a time-and-materials contract. There will be no CLIN added for 

additional work. If additional scope is added, a bilateral contract 

modification will be executed.

6

Section C.03.1.2 Third Party Contractor 

PPA

C-5 Because close coordination is required with the PPA contractor, knowledge of 

their planned schedule is key to developing our approach and schedule.  Can you 

please provide their current deliverables schedule?

Section C.03.1.5, Page C-9, indicates the PPA contractor will have a 

probabilistic model framework available within 9 months of the award of 

the SEIS contract.
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7

C.03.1.3 Foot Note Contract Rates C-6 "While no decision has been made on the number of alternatives to be evaluated 

in the SEIS, for proposal cost estimating purposes the contractor should assume 

five (5) alternatives: (Total Removal, Close in Place, No Action, Hybrid 1, and 

Hybrid 2)." Given the uncertainty/risk associated with the final number of 

alternatives, would DOE consider adding an optional CLIN to address the 

possibility of additional alternatives?

This is a time-and-materials contract. There will be no CLIN added for 

additional work. If additional scope is added a bilateral contract 

modification will be executed.

8

C.03 / C.03.1.4 and 

Section J / 

Attachment J-2

Preparation of 

Conceptual Design 

Reports

C-7 and C-

8

There seems to be an inconsistency in the description of the Reports in Section 

C.03.1.4 versus what is stated for this deliverable in Section J, Attachment J-2. 

Section C.03.1.4 requests Detailed Engineering Reports and Section J, Attachment 

J-2 notes Conceptual Engineering Design Reports. Please clarify.

Both Section C.03.1.4 and Section J, Attachment J-2 request Conceptual 

Engineering Design Reports. "Detailed" was removed from  Section 

C.03.1.4 for clarity.

9

J/Attachment J-1 Positions Qualifications 1 and 2 Key Personnel descriptions read very prescriptive to the WV Project, can they be 

revised to allow for proven comparable experience?  Will proposed key 

candidates be disqualified if the do not meet all position description 

requirements?

The Offeror shall propose its Key Personnel in accordance with the RFP 

requirements and comply with provisions L.11 Proposal Preparation 

Instructions, Volume II - Experience (OCT 2015) and M.3 Evaluation Factor - 

Key Personnel to demonstrate proven comparable experience.

10

J/Attachment J-1 Positions Qualifications 1, 2, and 3 The RFP states in All key personnel positions that collateral duties as proposed by 

the contractor may be included. Clarification of the aforementioned is 

appreciated.

The term collateral duties is being used to capture any duties that may be 

assigned that are not specifically covered in the key personnel position 

description.

11

J/Attachment J-2 Deliverables 2 Deliverable 5: (Section C.03 Phase 2 Decision Making Schedule for the WVDP, 

WNYNSC, and SDA). “Draft Schedule within 30 days of issuance of the NTP”. Will 

DOE consider increasing the delivery of the Draft Schedule to within 60 days of 

issuance of the NTP?

The deliverable will not be changed. 30 days is a sufficient timeframe to 

develop a draft schedule.

12

Attachment L-6  Labor Categories, 

Rates, and Estimated 

Hours Spreadsheet

Attachme

nt L-6 

Page 1 of 

3

For a LLC can the Offeror use GSA rates for the listed labor categories from the 

parent companies? Does the same apply to subcontractors?

The Offeror, and any proposed subcontractors, can propose any rate they 

deem appropriate to perform the requirements of this RFP.

13

L.08 (h) (1) Submittal of Questions L-9 The RFP states that Questions regarding this solicitation must be submitted to 

Jodi.Gordon@emcbc.doe.gov no later than 20 calendar days prior to the proposal 

due date.  Since the RFP was issued on August 2nd, 2016, the final due date for 

questions is August 21, 2016. However, the Cover Letter indicates deadline for 

questions is August 12, 2016. Are we to assume that we have until August 21 to 

ask questions?

In accordance with L.08(h) Questions were due not later than 20 days prior 

to the proposal due date.  The Proposal due date is September 1, 2016, 

thus the due date for questions (20 days prior to the due date of 

September 1)  was August 12, 2016.  The due date for questions will not be 

extended.

14

L Questions Period L-9 As no questions have been answered as of 2 weeks before the proposal due date, 

we would further respectfully request an extension of the due date to ensure 

that all responses can be fully incorporated into our proposal. This is a complex 

solicitation involving many stakeholders, and it requires a well-developed and 

well-thought out response. 

The proposal due date will be extended to September 8, 2016.

15

L Questions Period L-9 DOE has requested that all questions be submitted 20 days prior to the RFP Due 

Date of September 1, which would have been August 12th. As we prepare the 

proposal, additional questions have arisen. We would respectfully ask that the 

Government extend the due date for questions to August 22nd to ensure that we 

can provide the most accurate proposal for DOE. 

The due date for questions will not be extended.
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16

L.09 / L.09 (h) Organizational Conflict 

of Interest

L-13 Please confirm that performing work on this Contract, in compliance with Section 

C, Performance Work Statement, and providing deliverables in accordance with 

Section J, Attachment J-2, Deliverables, would not prevent the Key 

Subcontractors of the SB Prime from bidding on, being awarded the contract, or 

performing the future Dismantlement, Decommissioning, and Remediation work 

on the WVDP M&O Contract.

DOE cannot confirm that performing work on this contract will or will not 

impact future work for any potential contractor based on each individual 

situation.  Refer to L.09(h), DOE-L-2002 PROPOSAL PREPARATION 

INSTRUCTIONS, VOLUME I – OFFER AND OTHER DOCUMENTS -- 

ALTERNATE VI (OCT 2015). "If the Offeror believes there is an existing or 

potential OCI, (including potential conflicts of interest regarding any follow-

on work to this instant contract) the Offeror shall submit an appropriate 

draft mitigation plan in accordance with the requirements of Section H 

clause entitled, DOE-H-2035 Organizational Conflict of Interest 

Management Plan. If the Department identifies an existing or potential 

OCI, the Offeror shall submit any information requested by the 

Department, including a draft mitigation plan (see FAR 9.5 for 

requirements)."

17
L.10 Past Performance L-13 If a reference contract is a DOE-issued tri-party contract. Should the past 

performance request be sent to DOE and other partnering agency?

The past performance request should be sent to the agency that issued 

the contract with the entity.

18

L.13 Factor 4 Past 

Performance contents

L-17 Can DOE please confirm that the L-1 Past Performance and Experience Reference 

Form should be included in Factor 4 as well as in Factor 1: Experience?

As stated in L.10 DOE-L-2009 PROPOSAL PREPARATION INSTRUCTIONS, 

VOLUME II –EXPERIENCE (OCT 2015) "Only one completed Attachment L-1, 

Past Performance and Experience Reference Information Form shall be 

submitted for each contract or project to support both the Experience and 

Past Performance factors. The completed Attachment L-1 forms, shall be 

organized under the Past Performance Factor in Volume II for proposal 

submission purposes."

19

Section L.13 

Paragraph H

Past Performance 

Questionnaire

L-19 The RFP specifies that Past Performance Questionnaires are due Thursday, 

August 18, 2016. We request that the Past Performance due date be extended 

until Thursday, September 1, 2016.

The Past Performance Questionnaire due date will be extended to be 

consistent with the due date for proposals, which will be extended to 

September 8, 2016.

20

L Past Performance 

Questionnaire.

L-19 Past Performance Questionnaires are due to DOE two weeks prior to the due 

date, which would be August 18th. Many Government client contacts are very 

busy in the 4th quarter of the Government's fiscal year, and this is a very 

aggressive timeframe to obtain PPQ forms. Can DOE please consider extending 

this due date to the 25th of August?

The Past Performance Questionnaire due date will be extended to be 

consistent with the due date for proposals which will be extended to 

September 8, 2016.


